STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 11/ 05 I N SAN BENI TO COUNTY | N AND NEAR 05/ 13/ 05
CONTRACT NUMBER 05- 0K2504 SAN JUAN BAUTI STA AT VARI QUS CONTRACT CODE "A '
LOCATI ON 05- SBT- 156- 2. 6/ 17. 8 LOCATI ONS 29 CONTRACT | TEMS
CONSTRUCT METAL BEAM GUARD RAI L FEDERAL Al D ACST-P156-(015)E

PHG P156- (015) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%

PROPGOSALS | SSUED 8 FUND TOTAL HB1 576, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF Bl DDERS 2 ENG NEERS EST 425, 630. 00 AMOUNT UNDER 11, 216. 00 PERCENT UNDER EST 2.64
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 414, 414. 00 1 CORAL CONSTRUCTI ON COVPANY 503 682-2252
00332441
P O BOX 347 FAX 503 682-0110
W LSONVI LLE OR 97070
2 438, 438. 00 2 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077



05- 0K2504 Bl D245
05- SBT- 156 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 11/ 05 05/ 13/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY | TEM 18 ( PARTI AL)
2788 VENTURE DRI VE
LI NCOLN CA 95648

K R C SAFETY COVPANY ITEMS 4 THRU 9 ( PARTI AL)
6084 W HURLEY AVENUE
VI SALI A CA 93277



05- 0K2504 Bl D245

05- SBT- 156 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 11/ 05 05/ 13/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL FENCE COVPANY VETAL BEAM GUARD RAI L
SACRAMENTO CA
M G T TRUCKI NG TRUCKI NG ( PARTI AL)
SALI NAS CA
SAMS EQUI PMENT WATER POLLUTI ON CONTROL PLAN
FRESNO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
SUPERI OR HYDROSEEDI NG HYDROSEEDI NG

WATSONVI LLE CA



05- 0K2504 Bl D245

05- SBT- 156 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 11/ 05 05/ 13/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 350 10. 00 3, 500. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 700. 00 2, 700. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 400. 00 4, 400. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 57, 700. 00 57, 700. 00
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 11 84. 00 924. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 7,500. 00 7,500. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) M 370 76. 00 28, 120. 00
9 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 225. 00 3, 150. 00
10 150662 REMOVE METAL BEAM GUARD RAI LI NG M 130 23. 00 2, 990. 00
11 150771 REMOVE ASPHALT CONCRETE DI KE M 470 23.00 10, 810. 00
12 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
13 190101 ROADWAY EXCAVATI ON MB 460 85. 00 39, 100. 00
14 034370 RETAI NI NG WALL M2 5.5 5, 000. 00 27, 500. 00
(TYPE CELLULAR CONFI NEMENT)
15 198001 | MPORTED BORROW VB 150 100. 00 15, 000. 00
16 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 2 550. 00 1, 100. 00
17 (S) 034371 EROSI ON CONTROL ( TYPE BFM MR 3, 000 1. 00 3, 000. 00
18 390101 ASPHALT CONCRETE TONN 23 550. 00 12, 650. 00
19 690160 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 10 500. 00 5, 000. 00
(2.01 MM THI CK)
20 692088 300 MM ENTRANCE TAPER EA 2 2,000. 00 4,000. 00
21 692383 300 MM ANCHOR ASSEMBLY EA 4 550. 00 2, 200. 00
22 721011 ROCK SLOPE PROTECTI ON VB 6 550. 00 3, 300. 00
(BACKI NG NO. 2, METHOD B)
23 729010 ROCK SLOPE PROTECTI ON FABRI C M2 24 55. 00 1, 320. 00
24 832002 METAL BEAM GUARD RAI LI NG ( STEEL PCST) M 400 110. 00 44, 000. 00
25 034372 METAL BEAM GUARD RAI LI NG M 300 120. 00 36, 000. 00
(2.1 M STEEL POST)
26 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 7 3, 750. 00 26, 250. 00
27 839559 TERM NAL SYSTEM ( TYPE ET) EA 7 3, 650. 00 25, 550. 00
28 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 650. 00 650. 00
29 999990 MOBI LI ZATI ON LS LUMP SUM 40, 000. 00 40, 000. 00

TOTAL 414, 414. 00



05- 0K2504 Bl D245

05- SBT- 156 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 11/ 05 05/ 13/ 05
| TEM SECOND
Bl D AMOUNT

1 30. 00 10500. 00
2 1, 000. 00 1000. 00
3 1, 000. 00 1000. 00
4 4,000. 00 4000. 00
5 93, 908. 00 93908. 00
6 180. 00 1980. 00
7 5, 000. 00 5000. 00
8 60. 00 22200. 00
9 1, 000. 00 14000. 00
10 40. 00 5200. 00
11 15. 00 7050. 00
12 5, 000. 00 5000. 00
13 95. 00 43700. 00
14 2, 800. 00 15400. 00
15 240. 00 36000. 00
16 200. 00 400. 00
17 1.00 3000. 00
18 400. 00 9200. 00
19 1, 200. 00 12000. 00
20 1, 500. 00 3000. 00
21 500. 00 2000. 00
22 1, 500. 00 9000. 00
23 100. 00 2400. 00
24 70. 00 28000. 00
25 70. 00 21000. 00
26 2,400. 00 16800. 00
27 3, 000. 00 21000. 00
28 700. 00 700. 00
29 44, 000. 00 44000. 00
TOT 438, 438. 00



